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Contract Work Authorization (CWA) 

This Contract Work Authorization ("CWA") No. [insert CWA no. here] Issued under and pursuant to the Blanket Agreement or 
Master Service Agreement No. [Insert MSA no here] dated 01/01/2019 (the "MSA") between the below-named Contractor 
("Contractor''), and Pacific Gas and Electric Company (''PG&E"), a California corporation with Its headquarters located at 77 Beale 
Street, San Francisco, California 94105. Contractor shall perform all Work under this CWA pursuant to and In accordance with the 
terms and conditions of the MSA. 

Contractor's 

Legal Name: 

Contractor's Address: 

City/County Association of 

Governments (CCAG) 

 This CWA consists of 31 pages and all 

Attachments and Exhibits Indicated herein. 

555 County Center - 5th 

Floor   

 

Redwood City, CA 94063   

   

 

Project Name: San Mateo County Energy Watch 

Program Job Location: San Mateo County 

 

  

 

WORK: Contractor shall, at its own risk and expense, perform the Work described in this Contract Work Authorization and furnish all 

labor, equipment, and materials necessary to complete the Work as summarized below, and shall be compensated by PG&E for 

work performed under this CWA. 

ATTACHMENTS: Each of the following documents is attached to this CWA and is incorporated herein by this reference: 

CWA TERM: This CWA is effective upon signature by both parties and expires on 12/31/2019. Time is of the essence. 

Contractor shall commence performance hereof when directed to do so by PG&E and Work shall be completed by the completion 

date of 12/31/2019. 

CONSIDERATION: As full consideration for satisfactory performance of the Work under this CWA by Contractor, PG&E's total 

obligation to Contractor shall not exceed the following amount. This amount is inclusive of all taxes incurred in the performance of 

the Work. Any change to this amount shall only be authorized in writing by a PG&E CWA Change Order, fully executed by both 

PG&E and Contractor. 

TOTAL: $   $318,808  

            

 

THE PARTIES, BY SIGNATURE OF THEIR AUTHORIZED REPRESENTATIVES, HEREBY AGREE TO THE TERMS OF THIS 

CONTRACT WORK AUTHORIZATION 

PACIFIC GAS AND ELECTRIC COMPANY CONTRACTOR: 

Signature  Signature  

Name  Name  Maryann Moise Derwin 

Title  Title  

Date  Date  
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Contract Work Authorization 

CWA No. xxxxxxxxxx 

 

ADMINISTRATION  

PG&E Negotiator               Contractor Represent  Kim Springer 

Phone                                           Phone  650.599.1412 

Email               Email  kspringer@smcgov.org 

Accounting Reference  

PG&E Work Supervisor: Kerynn Gianotti Phone:   415-973-4476                                                       

INVOICE INSTRUCTIONS: 

Contractor shall send Invoices for 

each payment when due, showing 

the CWA number, to: PACIFIC 

GAS AND ELECTRIC COMPANY 

Send ORIGINAL Invoice 

to: 

PG&E Accounts Payable  

PO Box 7760 San Francisco, CA 94120-7760 

Send COPY of Invoice to: Kerynn Gianotti 

245 Market Street, Room N6G 

San Francisco, CA 94105 

For information regarding Invoice status, call PG&E's Paid Help Line at {800) 756-PAID (7243) or 

go to AP Web Reporting site at www.pge.com/actpay. 

 

 

INTERNAL PG&E USE ONLY  

Distribution Date  

Distributions of Copies: Document Services (Signed Original Copy} Contractor (Signed Original Copy) 

245 MARKET ST., SAN FRANCISCO  

Work Supervisor Manager  

Invoice Approver Supervisor 

V.P. Sourcing/ Purchasing 

Director Law 
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1. INTRODUCTION 

1.1 San Mateo County Energy Watch Energy, Local Government Partnership 

(Contractor) program, offers comprehensive energy efficiency services to 

municipal customers. These services may include energy efficiency audits, 

education, training and the development of long-term energy reduction strategies 

for cities and counties. Other activities may include the support of the California 

Long-Term Energy Efficiency Strategic Plan, community outreach and integrated 

marketing efforts and workforce development programs. The statement of work 

(SOW) requirements for Contractor’s programs are as follows: 

2. PROGRAM REQUIREMENTS 

2.1 Program Begin and End Dates. 

2.1.1 Contractor shall begin Program activities on January 1, 2019 and Program 

activities shall end on December 31, 2019. 

2.1.2 End Date for Administrative Activities.  Administrative activities must be 

complete and submitted to PG&E with a final invoice and Final 

Completion Program Report, defined below by January 25, 2020. If this 

SOW is terminated prior the Program Activities End Date, the final 

invoice and Final Report must be submitted to PG&E forty (40) days after 

the termination date. 

3. TASK 1 – DEVELOP PROGRAM MANAGEMENT PLAN  

3.1 Contractor shall develop a Program Management Plan (PMP) for Program 

activities in the Customer geographic areas served by the Contractor on 

Attachment 1.  The PMP shall include the Program’s overview, activities, tasks to 

be performed, itemized costs and budget totals as more fully described on 

Attachment 4, The Program Management Plan Requirements.  

3.2 The Contractor’s PMP must be reviewed and approved by PG&E’s PM no later 

than 15 days prior to launching any Program activities.  

3.3.1 Task 1 - Schedule of Deliverable 

Deliverable Draft Due Date Final Due Date 

Program Management Plan 15 calendar days following 

contract execution 

Two weeks after receipt of 

PG&E PM comments 

 



 

 

4. TASK 2 – PG&E AND CONTRACTOR PROGRAM ADMINISTRATION  

4.1 Attend Program Meetings.  Contractor shall attend Program meetings with the 

PG&E’s PM and other PG&E staff, as requested, to discuss Program logistics, 

marketing coordination, evaluation, invoicing requirements, scope of work, and 

any contractual issues. 

4.2 Program Training.  Attend training, workshops, webinars and other training 

events as requested by PG&E to use PG&E's data reporting systems, update 

information on regulatory and environmental activities, codes and standards, 

energy efficiency and demand response products and other information pertinent 

to Program implementation. 

4.3 When relevant, provide training for PG&E staff and Customer field 

representatives either via PG&E-established Webcasts or in person at PG&E 

facilities. Contractor shall develop and submit to PG&E PM for review and 

approval an agenda of the Program training events.  Contractor shall conduct 

additional discussions and training on an as-needed basis.  

 

5. TASK 3 - SOLICIT CUSTOMER PARTICIPATION IN THE PROGRAM 

The following activities may take place as a part of the Program to enroll Customers in 

PG&E energy efficiency programs. 

5.1 Contractor shall evaluate potential Customers to ensure energy efficiency 

opportunities are identified and the Customer has the eligibility and intent to meet 

the requirements to achieve long-term energy savings.  

5.2 Contractor shall determine which Program services best serve the Customer and 

align with the Program goals. Contractor shall keep PG&E assigned 

representative(s) and Regional Direct Install Implementer engaged and informed 

the status of Program activities. These shall include, but are not limited to: 

5.2.1 Initial Walkthrough I Facility Assessment.  A facility walkthrough to 

discuss the facility operation and equipment to understand the systems to 

be evaluated for efficiency opportunities. Systems may include, but are not 

limited to, air conditioning, process cooling and refrigeration equipment, 

compressed air systems, ventilation and fan systems, pumping systems, 

lighting, and associated controls and control systems. 

5.2.2 Energy Assessments.  A simple energy assessment to identifying potential 

cost-effective energy savings opportunities.  Contractor, PG&E PM, and 

the Customer field representative shall coordinate to explain other 

applicable Program offerings and how to receive them with the Customer.  

5.2.3 Customer Target List.  Contractor, PG&E PM and Customer field 

representative shall coordinate to ensure a consistent and nonoverlapping 



 

 

marketing approach by reviewing the initial Customer target list and 

identifying the best methodology to pursue each Customer segment.  

6. TASK 4 - REFER CUSTOMERS TO DIRECT INSTALL IMPLEMENTERS 

Refer Customers.  Contractor shall refer qualified Customers to authorized direct 

install implementers through PG&E’s Energy Insight software tool, if available.  

7. TASK 5 - PROGRAM BUDGET AND REPORTING 

7.1 Program Budget, CPUC Budget Allocations  

7.1.1 Program Budget.  The total of PG&E payments for all Work approved 

under the CWA authorizing this SOW shall be the Program budget. The 

Program budget is the maximum amount of funding allocated each year 

during the term of this Contract (Budget).  Unspent funds from a prior 

year’s Budget will not rollover into the current or future year Budgets.  

PG&E will work with Contactor to review and set the Budget annually.  

The annual Budget will be based on several factors including, but not 

limited to, prior year Program performance and its Budget spend, the 

Program scope of work requirements for the following year, and other 

relevant issues that affect the Program implementation.  The Budget will 

be updated annually and memorialized in the Contractor’s PMP. If 

Contractor depletes the Budget funding prior to the Term, Contractor must 

shut down the Program.  The total Budget amounts are:  

 

 

Time and Material Program Budget 

Description Order Number $$ Amount 

Administration 8124601 14,553 

Marketing 8124603 24,255 

Implementation 8124602 120,000 

SER 8124604 160,000 

     Total   318,809 

 

 

 

7.1.2 CPUC Budget Allocation.  Contractor may be required to provide an 

annual Program budget allocation in the CPUC-specified categories which 

includes Administration, Marketing and Direct Implementation Non-

Incentive Costs and Direct Implementation Non-Incentive Costs: Strategic 

Energy Resources as itemized on Attachment 2.  Contractor will notify 



 

 

PG&E if at any time during the year there is significant change that may 

impact this CPUC Budget Allocation.  

8. TASK 6- PROGRAM REPORTS AND INVOICE REQUIREMENTS 

8.1 Monthly Progress Report documenting Program accomplishments, savings and 

budget tracking, Project installations performed in the preceding calendar month, 

Contractor will work with PG&E PM on the format and content of the Monthly 

Progress Report but may include the following: 

• Program performance 

• Progression on Programs/Projects 

• Budget Analysis 

 

8.2 Monthly Program Accruals. Contractor will provide PG&E with a monthly 

forecast of expenditures and Accruals. These accrual’s determine the estimated 

monthly expenditure Contractor seeks to spend during the Program. PG&E relies 

upon Contractor’s representations about these accrual’s in managing and 

justifying this SOW. The Contractor and PG&E PM will revisit the accruals 

monthly to ensure that any changes in program delivery are reflected. Material 

changes in the accruals may lead to terminating this SOW.   

8.3 Monthly Invoice(s) totals are required to be broken down by CPUC budget 

allocation categories.  The invoice shall show the monthly, year to date, and 

percentage of the total budget allocation as set forth in Attachment 2.  

8.4 Project Pipeline Report. Contractor shall provide monthly Project Pipeline 

Reports if applicable. 

8.5 Monthly Key Performance Indicators (KPI) Reporting. Data will be collected 

monthly and reviewed together with the PG&E PM on a quarterly basis. Final 

KPIs, including annual energy savings goals, will be documented in the PMP. 

8.6 Ad Hoc Reports and Additional Data.  PG&E may require Contractor to provide 

other reports or documentation ("Ad Hoc Reports"). Additional information may 

be required by the CPUC. 

8.7 CPUC Regulatory Reporting.  Contractor shall comply with all CPUC regulatory 

reporting requirements. PG&E may request such data be provided in a format 

suitable for submittal to the CPUC.  

8.8 Monthly Direct Costs/Activities (applicable to Time and Materials invoices).  

Contractor shall provide a list of individuals and total hours worked by each 

individual per month. 

8.9 Contractor shall deliver a Final Program Report upon Program completion and 

shall include, but is not limited to, the following topics: 



 

 

• Program Overview 

• Summary of Program Accomplishments 

• Description of Best Practices or Program Improvement Recommendations 

• Description of Challenges or Other Issues 

• Other items as requested by the PG&E PM  

Task 6 Invoicing and Reporting Schedule of Deliverables 

Deliverable (Per Project) Due Date 

Monthly Progress Report 15th calendar day of the month 

Monthly Invoice with breakdown of 

administration, marketing, direct 

implementation costs  

15th calendar day of the month 

Monthly Accrual Report 15th calendar day of the month 

Pipeline Report 20th calendar day of the month 

KPI Reporting Data Monthly, as relevant for Program 

Ad-Hoc Reports As needed 

CPUC Reports As needed 

Final Program Report 30 days after Program Completion 

 

9. PROJECT COMPLETION AND PROGRAM PAYMENT TERMS 

9.1 Time and Materials-Based (T&M) Payments (if applicable).  Contractor shall bill 

PG&E for that portion of the Budget which PG&E has agreed to pay on a time-

and-materials, not-to-exceed basis for each of the Tasks and Deliverables 

indicated as "T&M Payments" according to the labor rates contained in this MSA. 

9.2 Budget Adjustments/Measure Disallowance/Termination. 

9.2.1 PG&E may: (a) reduce or increase the Budget and its associated savings, 

(b) shift program funds, or (c) cancel or terminate this SOW.  

9.2.2 PG&E can modify any Program requirements that include, but are not 

limited to, pursuant to CPUC directives, and Program portfolio reviews. 

Contractor shall make these modifications upon notice from PG&E 

accordingly. 

9.2.3 If PG&E reduces funding, terminates this SOW, or the Program is 

discontinued, Contractor shall provide a Project(s) status report. 

10. RAMP-DOWN PROGRAM 

10.1 Program Ramp-Down.  Unless otherwise agreed, Contractor shall provide a plan 

to ramp down the Program (Ramp Down Plan) by December 1, 2019 The Ramp-



 

 

Down Plan must take into consideration that all Projects should be complete and 

paid by December 30, 2019. 

10.2 Program Shut-Down Notification. Contractor shall develop for PG&E PM 

approval a shut-down notification as part of the Ramp Down Plan.  The 

notification shall be sent to Customers no later than 14 days after notification to 

Contractor to ramp down the Program.  Contractor shall develop the Notification 

to be approved by the PG&E PM.  The Notification will provide Program shut 

down information.  

10.3 If Program funding is no longer available, Contractor must immediately notify 

Customers in writing the Program is being shut down. 

10.4 Ramp-Down Schedule of Deliverables. 

Deliverable (Per Project) Due Date 

Program Ramp-Down Plan No later than December 1, 2019, or as 

requested by PG&E PM 

Shut-Down Notification No later than December 15, 2019, or as 

requested by PG&E PM 

 

11. NOTICES 

11.1 Contractor designates Sandy Wong, 555 County Center – 5th Floor, (650) 599-

1409, slwong@smcgov..org as Contractor's Contract Representative for all 

matters relating to this CWA.  

11.2 PG&E designates PM Contact, 245 Market Street, Mail Code N6G, 

415.973.4476, kxgv@pge.com as PG&E's PM for all matters relating to CWA. 

11.3 The Parties may modify their designated contact representatives at any time by 

providing the other Party with a written update notification with the new contact 

information. 

12. CPUC AUTHORITY 

12.1 This CWA and SOW can be modified at any time in accordance with any 

directive of the CPUC and regulation of PG&E. Any information, results and 

reports regarding this CWA and SOW shall be made available to the CPUC. 

  

mailto:slwong@smcgov..org


 

 

Attachment 1 

Allowable Measures, Geographic Areas, 

and Customers to be Served by this Program 

This Attachment describes the Customers and geographic areas (within the Service Territory).  

Contractor understands there are other Contractors, including PG&E, local governments, other affiliates 

and similar third-par ty Contractors t h a t  may include the same Customers, and/or geographic 

areas. 

To prevent Customer confusion, ensure satisfaction, and avoid duplication and overlap of services 

among the Programs and offerings of other Contractors, Contractor shall abide by the assignment of 

Customers, and geographic area provided herein.  PG&E reserves the right in its sole discretion to 

amend these assignments during the Term of this agreement. No deviation from these assignments is 

permitted without the prior written consent by the PG&E Program Manager (PM).   

Eligible Customers: 

Contractor may serve the fol lowing Customers: 

• Municipal customers, including but not limited to cities, counties, special districts, wastewater 

treatment facilities (NAICS 22132x), Small and Microbusinesses, and K-12 public schools. 

• Any exceptions to this list of eligible customers must be approved in writing by the PG&E PM. 

Eligible Geographic Area: 

Contractor may serve the above eligible customers in the following counties within PG&E’s service 

territory: San Mateo County. 

Excluded Customers -   

Contractor shall not serve the following Customers unless authorized by PG&E PM:  All non-municipal 

customers including, but not limited to Higher Education, State of California, Federal, Small and non-

Microbusiness Commercial, Residential and Industrial/Agricultural unless approved in writing by PG&E 

PM. 
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Attachment 2 

 

Itemization of CPUC Budget Allocation  

 
Upon PG&E PM request, Contractor may be asked to complete a cost allocation budget exercise 

resembling the attached worksheet. 
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Attachment 3 

 

Key Performance Indicators (KPI) Reporting Data 

 

KPI Implementer 
Data Entry_10202015.xlsx
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Attachment 4 

Program Management Plan Requirements 

The Contractor’s Program Management Plan shall address the following:   

1. Introduction: Summarize objectives and the major components of the Program 

 

a. Program Overview 

 

b. Staff  

i. Team Org Chart - departments, subcontractors, and reporting structure 

ii. Key staff names, titles, and responsibilities 

 

c. Coordination Efforts: Contractor’s plan to coordinate with other PG&E programs  

 

2. Program Activities, Deliverables and Itemized Cost Budget: Provide Program implementation 

activities and their respective itemized costs and budgets, such as:  

 

Name of Program 

 

Task 1 – Lead Generation Activities 

Estimated labor costs $_______ Estimated material costs $_______ Total budget $_________ 

 

Task 1 Deliverables: 

• Working with the Public Sector to promote and develop EE projects 

o Coordination with other programs 

o Contact all cities/counties and introduce new focus 

o Provide X number of assessments 

o Outreach activities (list) 

 

Task 2 – Education and Training  

Estimated labor costs $________ Estimated material costs $________ Total budget $_________ 

 

Task 2 Deliverables: 

o Determine training needs for Public Sector 

o Classes  

▪ What classes and schedule 

o Organize advertising campaign to promote classes.  

 

Task 3 – Best Practices Development 

Estimated labor costs $________ Estimated material costs $________ Total budget $_________ 

 

Task 3 Deliverables: 

o Prepare selected case stories, blog posts, articles, and/or video clips in conjunction 

with annual awards to illustrate and share energy, climate and sustainability best 

practice activities of Beacon communities. 

 

Task 4 – Develop policy for revolving energy efficiency fund for city/county facilities  

Estimated labor costs $________ Estimated material costs $________ Total budget $_________ 
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Task 4 Deliverables: 

• Successfully launch one revolving energy efficiency fund in a city/muni 

o Find key stakeholders and decision-makers 

o Contact other municipalities for best practices 

 

Task 5 – Program Administration 

Estimated labor costs $________ Estimated material costs $________ Total budget $_________ 

 

Task 5 Deliverables: 

• Monthly invoices, reports, and billing projections 

o Set up meeting with Program Manager and PG&E customer field representatives as 

appropriate. 

o Provide the following reports on date(s) due 

▪ Monthly report – 15th of every month 

 

 

3. Program Budget Totals: Provide a summarized list of the Program Budget Categories as related to the 

Program activities, such as:  

 

Program Activity Budget Totals 

 

Task Budget 

Task 1- Direct Install Activities $ 

Task 2- Adopt Reach Codes $ 

Task 3- Best Practices Development $ 

Task 4- Revolving Energy Efficiency Fund $ 

Task 5- Program Administrative $ 

Total $ 

 

 


